STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 08/ 04/ 05 I N SAN BERNARDI NO COUNTY I N RI ALTO 08/ 08/ 05
CONTRACT NUMBER 08-438604 FROM 0.1 KM EAST OF MAPLE AVENUE CONTRACT CODE 'C '
LOCATI ON 08- SBD- 66- 17. 6/ 18. 4 TO 0.1 KM EAST OF LI LAC AVENUE 34 CONTRACT | TEMS
I NSTALL TRAFFI C SI GNAL FEDERAL Al D ACST- S066-(008) E

PHG- S066- (008) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 6. 0%

PROPGOSALS | SSUED 9 FUND TOTAL HB1 641, 000 TOTAL NUMBER OF WORKI NG DAYS 45
NUMBER OF Bl DDERS 3 ENG NEERS EST 518, 385.00 AMOUNT OVER 67, 859. 22 PERCENT OVER EST 13. 09
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 586, 244. 22 3 T D S ENG NEERI NG 805 371-4639
00667073
2899 AGOURA ROAD STE 171 FAX 805 494-0757
WESTLAKE VI LLAGE CA 91361-3200
2 630, 534. 00 1 DBX | NC 951 296-9909
00240547
42066 AVEN DA ALVARADO STE C FAX 951 296-9978
TEMECULA CA 92590
3 597, 523. 00 2 VANCE CORPORATI ON 909 355-4333
(1 RREGULAR) 00414567
2271 N LOCUST AVENUE FAX 909 355-4339

RIALTO CA 92377



08- 438604
08- SBD- 66- 1
08/ 04/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
UMMARY OF REMAI NI NG BI DDERS PAGE 2
08/ 08/ 05

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

J D JI MENEZ | TEMS 25 AND 28 ( PARTI AL)
UPLAND CA

PALM CANYON CONTRACTCRS PAVI NG

YUCAI PA CA

TRAFFI C LOOP AND CRACKFI LLI NG | TEM 34 ( PARTI AL)

946 S EMERALD STREET
ANAHEI M CA 92804



08- 438604 Bl D245

08- SBD- 66- 1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

08/ 04/ 05 08/ 08/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 J P STRI PI NG ITEM5 9, 10 AND 30 THRU 33
BEAUMONT CA
PALM CANYON CONTRACTCRS | TEM 21
YUCAI PA CA
STATEW DE SAFETY AND SI GNS ITEMS 5, 7, 8, 11 AND 27
NI POMO CA
TOM DAY TREE SERVI CE | TEM 17
POMONA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY ASPHALT CONCRETE DI KE

2788 VENTURE DRI VE
LI NCOLN CA 95648

GOSS CONSTRUCTI ON SEAL PAVEMENT

COVINA CA 91722

J D JI MENEZ CURB, SIDEWALK AND GUTTER
9583 8TH STREET

UPLAND CA

SUDHAKAR COVPANY STRI PI NG

1450 FI TZGERALD AVENUE
RIALTO CA 92376

V T ELECTRIC SI GNAL AND LI GHTI NG
UPLAND CA 91786



08- 438604 Bl D245

08- SBD- 66- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
08/ 04/ 05 08/ 08/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 250. 00 1, 250. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
3 074031 TEMPORARY GRAVEL BAG BERM M 20 25. 00 500. 00
4 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 500. 00 500. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 100. 00 100. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 25, 000. 00 25, 000. 00
7 120120 TYPE 111 BARRI CADE EA 6 60. 00 360. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 4 100. 00 400. 00
9 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 13 5. 00 65. 00
10 150722 REMOVE PAVEMENT MARKER EA 430 .50 215. 00
11 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 2 100. 00 200. 00
12 152402 ADJUST WATER VALVE COVER TO GRADE EA 3 200. 00 600. 00
13 152440 ADJUST MANHOLE TO GRADE EA 2 300. 00 600. 00
14 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1, 650 5.07 8, 365. 50
15 153210 REMOVE CONCRETE VB 20 100. 00 2, 000. 00
16 160101 CLEARI NG AND GRUBBI NG LS LUVMP SUM 2,000. 00 2, 000. 00
17 160120 REMOVE TREE EA 3 250. 00 750. 00
18 190101 ROADWAY EXCAVATI ON VB 710 41. 30 29, 323. 00
19 260201 CLASS 2 AGGREGATE BASE VB 370 75. 26 27, 846. 20
20 280000 LEAN CONCRETE BASE VB 26 191. 71 4,984. 46
21 390144 ASPHALT CONCRETE (TYPE A, 19-MM TONN 950 49. 58 47,101. 00
MAXI MUM GRADI NG)
22 034327 ASPHALT CONCRETE ( TYPE A) TONN 17 49.58 842. 86
9.5 MM MAX GRADI NG
23 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 6 37. 50 225. 00
24 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 110 37. 50 4,125.00
25 034328 CONCRETE PAVEMENT (BUS PAD) VB 46 521. 10 23, 970. 60
26 404092 SEAL PAVEMENT JOI NT M 65 20. 00 1, 300. 00
27 566011 ROADSI DE SI GN - ONE POST EA 13 10. 00 130. 00
28 731627 M NOR CONCRETE ( CURB, S| DEWALK AND VB 56 782. 60 43, 825. 60
CURB RAMP)
29 810110 SURVEY MONUMENT EA 3 200. 00 600. 00
30 (S) 840501 THERVOPLASTI C TRAFFI C STRI PE M 110 2.00 220. 00
31 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 97 30. 00 2,910. 00
32 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 4,510 . 60 2, 706. 00
( SPRAYABLE)
33 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 440 3.25 1, 430. 00



08- 438604 Bl D245

08- SBD- 66- 1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
08/ 04/ 05 08/ 08/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
34 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 350, 799. 00 350, 799. 00

TOTAL 586, 244. 22



08- 438604 Bl D245
08- SBD- 66- 1 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
08/ 04/ 05 08/ 08/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 1, 250. 00 1250. 00 1, 250. 00 1250. 00
2 8, 500. 00 8500. 00 19, 000. 00 19000. 00
3 50. 00 1000. 00 2.75 55. 00
4 2,000. 00 2000. 00 6, 800. 00 6800. 00
5 5, 000. 00 5000. 00 10, 700. 00 10700. 00
6 29, 200. 00 29200. 00 50, 000. 00 50000. 00
7 200. 00 1200. 00 1.55 9. 30
8 4,500. 00 18000. 00 3, 000. 00 12000. 00
9 100. 00 1300. 00 6. 00 78. 00
10 4.00 1720. 00 .75 322.50
11 300. 00 600. 00 245. 00 490. 00
12 300. 00 900. 00 55. 00 165. 00
13 800. 00 1600. 00 1, 600. 00 3200. 00
14 6. 00 9900. 00 5.00 8250. 00
15 160. 00 3200. 00 330. 00 6600. 00
16 2, 000. 00 2000. 00 2, 000. 00 2000. 00
17 1, 800. 00 5400. 00 1, 200. 00 3600. 00
18 66. 00 46860. 00 45. 00 31950. 00
19 93. 00 34410. 00 60. 00 22200. 00
20 415. 00 10790. 00 400. 00 10400. 00
21 74. 00 70300. 00 80. 00 76000. 00
22 99. 00 1683. 00 55. 00 935. 00
23 50. 00 300. 00 35. 00 210. 00
24 50. 00 5500. 00 35. 00 3850. 00
25 720. 00 33120. 00 625. 00 28750. 00
26 44. 00 2860. 00 58. 00 3770. 00
27 600. 00 7800. 00 680. 00 8840. 00
28 625. 00 35000. 00 945. 00 52920. 00
29 500. 00 1500. 00 1, 000. 00 3000. 00
30 65. 00 7150. 00 2.50 275. 00
31 93. 00 9021. 00 35. 00 3395. 00
32 1.00 4510. 00 .75 3382. 50
33 9. 00 3960. 00 4.00 1760. 00
34 263, 000. 00 263000. 00 .00 0. 00
TOT 630, 534. 00 597, 523. 00




